

January 2, 2025

RFP SA 2508 – Custodial and Janitorial Services

Addendum #3

THIS SOLICITATION IS HEREBY AMENDED AS FOLLOWS:

- Regarding the revised Pricing Form (Attachment B, Part I, Item 2) posted in Addendum #2, the Offeror may incorporate the updated form into the original pricing document.
- Information for the DDM Building Flooring Square Footage has been added to the Flooring Square Footage Chart below:

Building	Carpet	Ceramic Tile	Ruberized Floor Tile (Gym)	Terrazzo	VCT	Total
Spittle Administration	34,788	8,274	621	0	586	44,269
Spittle Auxiliary	797	1.012	0	0	4,350	5,148
Grubbs	9,400	2,000	0	10,550	2,000	23,950
C&P	0	6,150	510	0	0	6,660
DDM Building	0	1,072	0	0	3,425	4,497
Neabsco (Eastern)	0	297	0	0	1,953	2,250
Wellington (Western)	0	224	0	0	1,754	1,978
All numbers are in square feet						

square feet.

All other solicitation terms, conditions and provisions remain unchanged and in full force and effect.

<u>Acknowledgement</u>: Offerors submitting a response for the above-named solicitation shall take note of the following changes, additions, deletions, clarification, etc., in the Contract Documents, which shall become a part of and have precedence over anything shown or described in the Contract Documents, and as such shall be taken into consideration and be included in the Offeror's response. All other terms and conditions of Request for Proposals shall remain unchanged.

Offerors must acknowledge receipt of this amendment by signing and returning this addendum with the proposal response prior to the proposal deadline.

Authorized Signature

Date

Name Printed

Title

Company Name

Direct all inquiries to <u>SAprocurement@pwwater.org</u>