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February 14, 2024 

IFB SA 2409 Wellington Road Operations Center Expansion 

Addendum #1 
 

THIS SOLICITATION IS HEREBY AMENDED AS FOLLOWS: 

1. An additional mandatory requirement has been added to the solicitation, please reference the 

attached form, Exhibit J-1 Project References. 

2. General Conditions, Article 2.06.A, Electronic Transmittals, is hereby revised as follows: 

Except as otherwise stated elsewhere in the Contract, the Owner, Project Representative, 

Engineer, and Contractor may transmit, and shall accept, Applications for Payments, 

Project-related correspondence, text, data, documents, drawings, information, and graphics, 

including but not limited to Shop Drawings and other submittals, in electronic media or 

digital format, either directly, or through access to a secure Project website, as determined 

by the Owner.  At this point in time the Owner plans to use PMWeb-Project Management 

Information System (PMIS) software.  

3. The following statement is deleted from Exhibit F – Bid Bond on the Bid Submission 

Checklist: 

(Copy to be included in Bid Submission and Original mailed to the Service 

Authority) 

4. In order to comply with U.S. Fish and Wildlife Service (USFWS) requirements regarding 

the federally endangered northern long-eared bat (NLEB), no tree clearing (3-inches DBH 

or greater) between May 15th and July 31st shall be allowed to accommodate pup season for 

the NLEB.  See attached letter from Rachel Case at USFWS Virginia Field Office. 

5. Table of Contents Page 9 of 10 is hereby revised as follows: 

ELECTRICAL 

E0.1     LEGENDS, ABBREVIATIONS AND GENERAL NOTES 

E0.1.4     SITE PLAN - PHOTOMETRIC STUDY 

E0.1.5     DETAILS - PHOTOMETRIC STUDY 

E0.2     ELECTRICAL SITE PLAN 

E0.3     LIGHT FIXTURE SCHEDULE & SITE DETAILS 

 

6. Agreement Article 9 – Contract Documents Section 9.01 Contents is hereby revised as 

follows: 

8. Drawings (not attached but incorporated by reference) consisting of 129 142 sheets with 

each sheet bearing the following general title:  Wellington Road Operations Center 

Expansion 
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All other solicitation terms, conditions and provisions remain unchanged and in full force and 

effect. 

Acknowledgement: Any Offerors submitting a proposal response for the above named solicitation shall take note of the 

following changes, additions, deletions, clarification, etc., in the Contract Documents, which shall become a part of and 

have precedence over anything shown or described in the Contract Documents, and as such shall be taken into 

consideration and be included in the Offeror’s response. All other terms and conditions of the Request for Proposals 

shall remain unchanged. 

Offerors must acknowledge receipt of this amendment by signing and returning this addendum with the proposal 

response prior to the proposal due date and time. 

 

 

Authorized Signature      Date 

 

Name Printed       Title 

 

Company Name 

 
Direct all inquiries to SAprocurement@pwcsa.org  
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EXHIBIT J-1 PROJECT REFERENCES 

The Bidder must possess prior experience in working with pre-engineered metal buildings for this 

Project. To be considered responsive and eligible for selection, the Bidder must provide three (3) 

sample projects pertaining to the construction of pre-engineered metal buildings completed within 

the past seven (7) years. 

 

1. Firm Name              

Address:               

Contact Person:      Current phone #:       

Email Address:      

Contract Amount:      Name of Your project supervisor:   

Scheduled completion date:    Percent complete:      

Percent of work by own forces:    Actual completion date:     

Description of Work Performed:           

 

2. Firm Name              

Address:               

Contact Person:      Current phone #:       

Email Address:      

Contract Amount:      Name of Your project supervisor:   

Scheduled completion date:    Percent complete:      

Percent of work by own forces:    Actual completion date:     

Description of Work Performed:           

 

3. Firm Name              

Address:               

Contact Person:      Current phone #:       

Email Address:      

Contract Amount:      Name of Your project supervisor:   

Scheduled completion date:    Percent complete:      

Percent of work by own forces:    Actual completion date:     

Description of Work Performed:           

 



 

Brian, 

 

We have reviewed the information submitted for the subject project. The following comments 

are provided under provisions of the Endangered Species Act of 1973 (16 U.S.C. 1531-1544, 87 

Stat. 884), as amended.  

 

Based on the northern long-eared bat (NLEB) interim consultation framework standing analysis 

for the NLEB range-wide determination key, your project has reached the determination of “May 

Affect” for the federally listed endangered NLEB (Myotis septentrionalis) because the project 

intersects a 3-mile buffer for a documented occurrence of the NLEB, and the project will clear 

suitable NLEB habitat. To reach a “Not Likely to Adversely Affect" determination, our office 

has recommended that the project adhere to the pup season time-of-year restriction. That is, no 

clearing from 5/15-7/31, of any year. Our office believes that the pup season time-of-year 

restriction is sufficient to reach this determination for the following reasons: 1) the project is 

removing a limited number of trees (0.05 acres); 2) the project is located in the outer tier of the 

known NLEB occurrence, reducing the probability that the project falls within a true maternity 

colony home range (see survey guidelines for more information); and 3) based on a desktop 

analysis performed by the Service, the habitat outside the project location appears less 

fragmented, abundant, and likely more suitable for the NLEB, reducing the probability that the 

species is roosting in the project area.  

 

Impacts to the tricolored bat are expected to be the highest during the pup season. The project 

will avoid tree clearing during this sensitive time. Therefore, our office believes that the project, 

as proposed, is not likely to jeopardize the continued existence of this species.  

 

Should project plans change or if additional information on the distribution of listed species or 

critical habitat becomes available, these determinations may be reconsidered. If you have any 

questions, please contact me.  

 

Regards,  

Rachel 

sdusza
Typewritten Text
February 8, 2024
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